Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

PROPGCSALS | SSUED
NUMBER OF BI DDERS 4

STATE OF CALI FORNI A
06/ 08/ 05

02-2C5604
02-SI S-5-R22. 3/ R22. 9

ENG NEERS EST

Bl D TOTAL

1,917, 627. 00

1,943, 757. 03

2,021, 375.00

2,287,902. 50

HA21 2,000, 000

Bl DDER | D

D SUMMARY
I N SI SKI YOU COUNTY NEAR WEED FROM

0.5 KM SQUTH TO 0.5 KM NORTH OF
SHASTA RI VER BRI DGE

REPLACE BRI DGE DECK

DI SADVANTAGED BUSI NESS ENTERPRI SE - 7. 0%
FUND TOTAL

1, 820, 013. 50 AMOUNT OVER 97, 613. 50

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
06/ 09/ 05
CONTRACT CCODE 'C '
68 CONTRACT | TEMS

FEDERAL AID ACI M 005-9(163)E
ACBH 005- 9( 163) E
| M 005- 9( 163) E

TOTAL NUMBER OF WORKI NG DAYS 85

PERCENT OVER EST 5. 36

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

SHASTA CONSTRUCTORS | NC

P O BOX 491539
REDDI NG CA  96049- 1539

STEWART ENG NEERI NG | NC

P O BOX 990010
REDDI NG CA 96099

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049-4519

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049

530 365-3930
00494255
FAX 530 365-5465

530 244-8464
00796880
FAX 530 244-8462

530 246-4292
00769989
FAX 530 246-9940

530 245-0132
00703199
FAX 530 245-1016



02-2C5604
02-SI S-5-R2
06/ 08/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 2

06/ 09/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CONTRACTORS CHEM CAL | NC
HAYWARD CA

HARRI S SALI NAS REBAR
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

M AND S ENVI RONMENTAL
REDDI NG CA

TERRY HANSEN
REDDI NG CA

TULLIS I NC
REDDI NG CA

W C MALONEY
STOCKTON CA

VETAL BEAM GUARD RAI L

STRI PI NG

POLYESTER CONCRETE

REBAR

CLEAN AND PAI NT STEEL

ERCSI ON CONTRCL

ELECTRI CAL

ASPHALT CONCRETE

BRI DGE REMOVAL



02-2C5604
02-SI S-5-R2
06/ 08/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

06/ 09/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CAMBLI N STEEL SERVI CE
SACRAMENTO CA

CONTRACTORS CHEM CAL | NC
HAYWARD CA

ENVI RONMVENTAL LANDSCAPES
REDDI NG CA

JEFFCO PAI NTI NG AND COATI NG
VALLEJO CA

TERRY HANSON ELECTRI C
| GO CA

TRAFFI C SOLUTI ONS
REDDI NG CA

TULLI'S INC
REDDI NG CA

W C MALONEY
STOCKTON CA

VETAL BEAM GUARD RAI LI NG

STRI PI NG

RESTEEL

POLYESTER CONCRETE

ERCSI ON CONTROL

COATI NG

BEACONS

CONSTRUCTI ON AREA SI GNS

EARTHWORK AND PAVI NG ( PARTI AL)

BRI DGE REMOVAL



02-2C5604
02-SI S-5-R2
06/ 08/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
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06/ 09/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A CL BARRIER RAIL
POVONA CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CAMBLI N STEEL SERVI CE | NC
SACRAMENTO CA

JEFFCO PAI NTI NG
VALLEJO CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

M AND S ENVI RONVENTAL LANDSCAPI NG
REDDI NG CA

TERRY HANSON ELECTRI C
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

BARRI ER RAI L

VETAL BEAM GUARD RAI L

STRI PI NG

REBAR

PAI NTI NG

DRAI NAGE

ERCSI ON CONTROL

ARROWNS AND BEACONS

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)



02-2C5604
02-SI S-5-R2
06/ 08/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
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06/ 09/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

GALLEGO CONSULTI NG
EL DORADO HILLS CA

HARRI S SALI NAS
LI VERMORE CA

JEFFCO PAI NTI NG
VALLEJO CA

M AND S ENVI RONMENTAL
REDDI NG CA

TRAFFI C SOLUTI ONS
REDDI NG CA

TULLIS I NC
REDDI NG CA

METAL BEAM GUARD RAI LI NG ( PARTI AL)

STRI PI NG ( PARTI AL)

SCHEDULE ( PARTI AL)

REBAR ( PARTI AL)

PAI NTI NG ( PARTI AL)

EROSI ON CONTROL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

PAVI NG AND Pl PE ( PARTI AL)



02-2C5604 Bl D245

02-SI'S-5-R2 CONTRACT PROPOSAL OF LOW BI DDER PAGE 6
06/ 08/ 05 06/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 5, 000. 00 5, 000. 00
3 074029 TEMPORARY SI LT FENCE M 50 15. 00 750. 00
4 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 1, 000. 00 2, 000. 00
5 (S) 034649 FLASHI NG ARROW S| GN EA 2 750. 00 1, 500. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 11, 500. 00 11, 500. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
8 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 24 69. 00 1, 656. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 300 13. 00 3, 900. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 6, 260 1.75 10, 955. 00
11 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 330 33. 00 10, 890. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 5, 000. 00 10, 000. 00
13 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUMP SUM 10, 000. 00 10, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 770 100. 00 77, 000. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 56 350. 00 19, 600. 00
16 (S) 034650 REMOVE YELLOW TRAFFI C STRI PE M 880 12. 00 10, 560. 00
17 (S) 034651 REPLACE PAVEMENT MARKER EA 270 14. 00 3, 780. 00
( RETROREFLECTI| VE- RECESSED)
18 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 37 30. 00 1, 110. 00
19 (S) 150710 REMOVE TRAFFI C STRI PE M 640 8. 00 5, 120. 00
20 (S) 150713 REMOVE PAVEMENT MARKI NG M2 24 95. 00 2, 280. 00
21 151270 SALVAGE METAL BRI DGE RAI LI NG M 137 50. 00 6, 850. 00
22 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 29 246. 00 7.134. 00
(WOOD POST)
23 152604 MODI FY | NLET EA 1 500. 00 500. 00
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVENENT MR 900 15. 00 13, 500. 00
25 153221 REMOVE CONCRETE BARRI ER M 200 115. 00 23, 000. 00
26 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 1, 047 8. 00 8, 376. 00
27 157560 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 250, 000. 00 250, 000. 00
28 170101 DEVELOP WATER SUPPLY LS LUMP SUM 7.000. 00 7. 000. 00
29 190101 ROADWAY EXCAVATI ON VB 760 65. 00 49, 400. 00
30 190110 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 700. 00 1, 700. 00
31 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 2 2, 500. 00 5, 000. 00
32 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 2 1, 500. 00 3, 000. 00
33 198001 | MPORTED BORROW B 12 55. 00 660. 00
34 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 340 40. 00 13, 600. 00
35 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 1.2 450. 00 540. 00



02-2C5604 Bl D245

02-SI S-5-R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
06/ 08/ 05 06/ 09/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 (S) 203014 FI BER ( EROSI ON CONTROL) KG 230 1. 00 230. 00
37 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 1.1 500. 00 550. 00
38 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 22 100. 00 2, 200. 00
39 (S) 203056 COWMVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 30 12. 00 360. 00
40 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 42 7.00 294. 00
41 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 60 600. 00 36, 000. 00
42 390102 ASPHALT CONCRETE ( TYPE A) TONN 3, 290 89. 00 292, 810. 00
43 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 18 50. 00 900. 00
AREA)
44 394054 SHOULDER RUMBLE STRI P STA 43 175. 00 7,525. 00
(AC, GROUND- I N | NDENTATI ONS)
45 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 165 2,023. 00 333, 795. 00
46 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 0.3 2,500. 00 750. 00
47 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 31 2, 760. 00 85, 560. 00
48 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 1,047 54. 00 56, 538. 00
49 (S) 519117 JONT SEAL (MR 30 MV) M 73 115. 00 8, 395. 00
50 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 24, 600 3.50 86, 100. 00
( BRI DGE)
51 (SF) 550102 STRUCTURAL STEEL (BRI DGE) KG 110 65. 00 7, 150. 00
52 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 50, 000. 00 50, 000. 00
53 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT MR 21 1, 200. 00 25, 200. 00
54 (S) 590125 SPOT BLAST CLEAN MR 5 900. 00 4, 500. 00
55 (S) 590301 WORK AREA MONI TORI NG LS LUVMP SUM 3, 500. 00 3, 500. 00
56 620909 450 MM ALTERNATI VE Pl PE CULVERT M 200 70. 00 14, 000. 00
57 700658 900 MM CORRUGATED STEEL Pl PE | NLET M 3.4 600. 00 2, 040. 00
(2.01 MM THI CK)
58 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 98 3.00 294. 00
59 ( SF) 750505 BRI DGE DECK DRAI NAGE SYSTEM KG 171 30. 00 5, 130. 00
60 820108 DELI NEATOR ( CLASS 2) EA 12 40. 00 480. 00
61 820130 OBJECT MARKER EA 2 40. 00 80. 00
62 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 2 5, 000. 00 10, 000. 00
63 839701 CONCRETE BARRI ER ( TYPE 60) M 40 190. 00 7, 600. 00
64 839703 CONCRETE BARRI ER ( TYPE 60C) M 160 200. 00 32, 000. 00
65 (F) 839725 CONCRETE BARRI ER ( TYPE 736) M 137 220. 00 30, 140. 00
66 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 10, 900 . 65 7, 085. 00
67 (S) 850122 PAVEMENT MARKER EA 310 16. 00 4, 960. 00
( RETROREFLECTI VE- RECESSED)
68 999990 MOBI LI ZATI ON LS LUMP SUM 188, 600. 00 188, 600. 00

TOTAL 1,917, 627. 00



02-2C5604 Bl D245

02-SI S-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
06/ 08/ 05 06/ 09/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 2,200. 00 2200. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00

2 8, 300. 00 8300. 00 20, 000. 00 20000. 00 85, 000. 00 85000. 00

3 14. 00 700. 00 10. 00 500. 00 45. 00 2250. 00

4 1, 250. 00 2500. 00 2,500. 00 5000. 00 2,500. 00 5000. 00

5 3, 800. 00 7600. 00 7,500. 00 15000. 00 4, 500. 00 9000. 00

6 14, 400. 00 14400. 00 12, 000. 00 12000. 00 16, 000. 00 16000. 00

7 49, 000. 00 49000. 00 200, 000. 00 200000. 00 100, 000. 00 100000. 00

8 87.50 2100. 00 30. 00 720. 00 85. 00 2040. 00

9 16. 50 4950. 00 20. 00 6000. 00 17.00 5100. 00
10 2.30 14398. 00 2.00 12520. 00 2.25 14085. 00
11 42.00 13860. 00 40. 00 13200. 00 45. 00 14850. 00
12 9, 180. 00 18360. 00 15, 000. 00 30000. 00 15, 000. 00 30000. 00
13 16, 000. 00 16000. 00 7,500. 00 7500. 00 16, 500. 00 16500. 00
14 83. 00 63910. 00 80. 00 61600. 00 132. 00 101640. 00
15 800. 00 44800. 00 400. 00 22400. 00 600. 00 33600. 00
16 15. 20 13376. 00 8. 00 7040. 00 15. 00 13200. 00
17 18. 40 4968. 00 4.00 1080. 00 18. 50 4995. 00
18 37.50 1387. 50 50. 00 1850. 00 38. 00 1406. 00
19 10. 20 6528. 00 5. 00 3200. 00 10. 00 6400. 00
20 120. 00 2880. 00 25. 00 600. 00 115. 00 2760. 00
21 15. 40 2109. 80 30. 00 4110. 00 40. 00 5480. 00
22 307. 00 8903. 00 150. 00 4350. 00 305. 00 8845. 00
23 1, 200. 00 1200. 00 2,500. 00 2500. 00 4, 000. 00 4000. 00
24 18. 80 16920. 00 15. 00 13500. 00 10. 00 9000. 00
25 97. 00 19400. 00 100. 00 20000. 00 210. 00 42000. 00
26 10. 00 10470. 00 10. 00 10470. 00 10. 00 10470. 00
27 180, 400. 00 180400. 00 70, 000. 00 70000. 00 150, 000. 00 150000. 00
28 7, 700. 00 7700. 00 5, 000. 00 5000. 00 7, 000. 00 7000. 00
29 81.50 61940. 00 75. 00 57000. 00 93. 00 70680. 00
30 3, 380. 00 3380. 00 1, 500. 00 1500. 00 4,500. 00 4500. 00
31 300. 00 600. 00 1, 000. 00 2000. 00 1, 000. 00 2000. 00
32 500. 00 1000. 00 1, 000. 00 2000. 00 250. 00 500. 00
33 70. 00 840. 00 100. 00 1200. 00 55. 00 660. 00
34 50. 00 17000. 00 20. 00 6800. 00 53. 00 18020. 00
35 610. 00 732.00 600. 00 720. 00 500. 00 600. 00
36 1.40 322. 00 25.00 5750. 00 5.00 1150. 00
37 760. 00 836. 00 600. 00 660. 00 675. 00 742. 50
38 127.00 2794. 00 150. 00 3300. 00 105. 00 2310. 00
39 17.00 510. 00 10. 00 300. 00 14. 00 420. 00




02-2C5604 Bl D245

02-SI S-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
06/ 08/ 05 06/ 09/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 9. 50 399. 00 5. 00 210. 00 7.50 315. 00
41 752. 00 45120. 00 800. 00 48000. 00 750. 00 45000. 00
42 112. 00 368480. 00 100. 00 329000. 00 95. 00 312550. 00
43 62.70 1128. 60 50. 00 900. 00 65. 00 1170. 00
44 220. 00 9460. 00 100. 00 4300. 00 265. 00 11395. 00
45 1, 250. 00 206250. 00 950. 00 156750. 00 1, 650. 00 272250. 00
46 4,900. 00 1470. 00 5, 000. 00 1500. 00 8, 000. 00 2400. 00
47 3, 450. 00 106950. 00 2,400. 00 74400. 00 2, 850. 00 88350. 00
48 67.00 70149. 00 80. 00 83760. 00 50. 00 52350. 00
49 144. 00 10512. 00 150. 00 10950. 00 175. 00 12775. 00
50 4.40 108240. 00 4.00 98400. 00 3.85 94710. 00
51 92. 00 10120. 00 3. 00 330. 00 125. 00 13750. 00
52 60, 000. 00 60000. 00 70, 000. 00 70000. 00 56, 000. 00 56000. 00
53 1, 333. 33 27999. 93 1, 300. 00 27300. 00 650. 00 13650. 00
54 1,130. 00 5650. 00 100. 00 500. 00 1, 250. 00 6250. 00
55 4,800. 00 4800. 00 10, 000. 00 10000. 00 7, 000. 00 7000. 00
56 87.30 17460. 00 360. 00 72000. 00 90. 00 18000. 00
57 748. 00 2543. 20 1, 500. 00 5100. 00 1, 000. 00 3400. 00
58 4.00 392. 00 10. 00 980. 00 3.00 294.00
59 18. 00 3078. 00 25.00 4275. 00 100. 00 17100. 00
60 50. 00 600. 00 50. 00 600. 00 65. 00 780. 00
61 50. 00 100. 00 50. 00 100. 00 65. 00 130. 00
62 6, 500. 00 13000. 00 10, 000. 00 20000. 00 5, 800. 00 11600. 00
63 214. 00 8560. 00 450. 00 18000. 00 760. 00 30400. 00
64 250. 00 40000. 00 450. 00 72000. 00 650. 00 104000. 00
65 269. 00 36853. 00 450. 00 61650. 00 430. 00 58910. 00
66 .80 8720. 00 1.00 10900. 00 1.00 10900. 00
67 20. 80 6448. 00 10. 00 3100. 00 17.00 5270. 00
68 140, 000. 00 140000. 00 200, 000. 00 200000. 00 230, 000. 00 230000. 00

TOT 1, 943, 757. 03 2,021, 375. 00 2,287,902. 50



